

**Office of the Development Commissioner (MSME),
Ministry of Micro Small and Medium Enterprises,
Government of India**

Addendum/Corrigendum No. 1 dated 6th July 2016 to

NCB No: AB-30028/30/2016/AB Section II-DCMSME/WORKS/TC-Durg

This Addendum/Corrigendum no. 1 forms an integral part of the Bidding Document for Construction of New Technology Centre at Durg, Chhattisgarh.

Sr. No.	Reference	Existing Clause	Revised/New Clause
1.	Section II – Bid Data Sheet(BDS)	Section II – Bid Data Sheet(BDS) A. Introduction	Section II – Bid Data Sheet(BDS) The following specific data for construction of works to be procured shall complement, supplement or amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the provisions herein shall prevail over those in ITB. A. Introduction
2.	Section II – Bid Data Sheet(BDS) ITB 19.1	The Bidder shall furnish a bid security for the amount of INR 120 lakh Beneficiary: The Development Commissioner, MSME, Ministry of MSME, Government of India, New Delhi	The Bidder shall furnish a bid security for the amount of INR 120 lakh Beneficiary: The Development Commissioner, MSME, Ministry of MSME, Government of India, New Delhi IFCSC Code of Purchaser's Bank is SBIN0000583
3.	Section II – Bid Data Sheet(BDS) ITB 22.1	For bid submission purposes only, the Employer's address is: Attention: Mr. R.K. Rai, Director (TR) / MSME, Office of the Development Commissioner (MSME), Ministry of Micro, Small and Medium Enterprises, Government of India, 7th Floor, A-Wing, Room No.-723A, Nirman Bhawan, Maulana Azad Road,	For bid submission purposes only, the Employer's address is: Attention: Mr. R.K. Rai, Director (TR) / MSME, Office of the Development Commissioner (MSME), Ministry of Micro, Small and Medium Enterprises, Government of India, 7th Floor, A-Wing, Room No.-723A, Nirman Bhawan, Maulana Azad Road,

Sr. No.	Reference	Existing Clause	Revised/New Clause
		<p>New Delhi-110108 Tel: +91-11-23062561; Facsimile : +91-11-23061068 E-mail (where permitted): tcsp@dcmsme.gov.in</p> <p>The deadline for bid submission is: Date: 7th July, 2016 Time: 1500 Hrs</p>	<p>New Delhi-110108 Tel: +91-11-23062561; Facsimile : +91-11-23061068 E-mail (where permitted): tcsp@dcmsme.gov.in</p> <p>The deadline for bid submission is: Date: 14th July, 2016 Time: 1500 Hrs</p>
4.	Section II – Bid Data Sheet (BDS) ITB 25.1	<p>The bid opening shall take place at: Office of Development Commissioner, Micro, Small & Medium Enterprise (MSME), Committee Room , A Wing, 7th Floor, Nirman Bhawan, Maulana Azad Road, New Delhi – 110108 Tel: +91 11 23062561; Fax: +91 11 23061068</p> <p>The opening of bids shall be as per below specified date and time:</p> <p>Date: 7th July, 2016 Time:15.30.Hrs (IST) The person attending the bid opening should have valid authorization from the authorized signatory of the bidder. The Bidders shall intimate the name of representative(s) (not more than 2 from one organization) to the e-mail ID tcsp@dcmsme.gov.in latest by 12.00 hrs on 7th July, 2016 for facilitating entry passes in Nirman Bhawan.</p>	<p>The bid opening shall take place at: Office of Development Commissioner, Micro, Small & Medium Enterprise (MSME), Committee Room , A Wing, 7th Floor, Nirman Bhawan, Maulana Azad Road, New Delhi – 110108 Tel: +91 11 23062561; Fax: +91 11 23061068</p> <p>The opening of bids shall be as per below specified date and time:</p> <p>Date: 14th July, 2016 Time:15.30.Hrs (IST) The person attending the bid opening should have valid authorization from the authorized signatory of the bidder. The Bidders shall intimate the name of representative(s) (not more than 2 from one organization) to the e-mail ID tcsp@dcmsme.gov.in latest by 12.00 hrs on 14th July, 2016 for facilitating entry passes in Nirman Bhawan.</p>
5.	Section II – Bid Data Sheet(BDS) ITB 43.1	<p>The Adjudicator/Dispute Review Expert proposed by the Employer is: An Engineer not be below the rank of Chief Engineer to be nominated by Director General</p>	<p>The Adjudicator/Dispute Review Expert proposed by the Employer is: Shri Satinder Mohan Amrit residing at MS-11/403, Kendriya Vihar, Sector-56, Gurgaon – 122011. The daily fee for</p>

Sr. No.	Reference	Existing Clause	Revised/New Clause
		(DG) CPWD who is clear from vigilance angle. The daily fee for this proposed Adjudicator/Dispute Review Expert shall be INR 5,000 per day. The Bio-data shall be attached at the time of signing of the contract.	the proposed Adjudicator/Dispute Review Expert shall be INR 5000 plus reimbursable expenses (boarding, lodging, travel and other incidental expenses) as admissible to Director Level officer of the Govt. of India (to be paid on actuals). The biographical data of the proposed Adjudicator/Dispute Review Expert is as follows:
<p>Shri Satinder Mohan Amrit EDUCATION: BSC (Engineering) Civil- Delhi College of Engineering. 1972</p> <hr/> <p>PROFESSIONAL EXPERIENCE 42 years of Civil Services experience including 38 years with CPWD managing construction projects & maintenance of Govt. Buildings in Delhi, Haryana, Punjab, H.P. and West Bengal including 2 years of experience of monitoring of projects all over India.</p> <p>Consultant (Engineering), Pradhan Mantry Swasthya Suraksha Yojna, Ministry of Health, (Govt. of India) December 2010 – December 2014.</p> <p>Key Highlights & Projects:</p> <ul style="list-style-type: none"> Monitoring and Consultancy services relating to all technical issues/cases /matters including site inspections, scrutiny/evaluation of DPRs, Estimates, NITs, Tender documents, Tenders, Extra, substitution and variation items etc. relating to various packages of Projects of construction of six new AIIMS at Bhopal, Rishikesh, Raipur, Bhubaneswer, Patna and Jodhpur besides up-gradation Projects of 19 Medical colleges in various States under Pradhan Mantry Swasthya Suraksha Yojna. Was chairman/member of several Technical committees formed by the Ministry to scrutiny/evaluation of DPRs and to recommend for approval, to prepare standard bid documents for selection of Procurement consultants for Medical Equipment and for call of tenders for works by HLL/HSCC etc. <p>Chief Engineer, CPWD, New Delhi March 2007 – November 2010</p> <p>Key Highlights & Projects:</p> <ul style="list-style-type: none"> Construction of General Pool Office Accommodation complex at INA, New Delhi (cost Rs. 135 crores). Construction of General Pool Office Accommodation complex at CBD Shahdara, New Delhi (cost Rs.43crores). 			

Sr. No.	Reference	Existing Clause	Revised/New Clause
			<ul style="list-style-type: none"> • Construction of General Pool Residential Accommodation, 104 Type-VI & 140 Type-V flats at DDU Marg, New Delhi(cost- Rs. 135 crores). • New Central Library Building at Jamia Millia Islamia, Delhi (cost- Rs. 12 crores). This project was awarded 1st price on the eve of CPWD Day in July 2010. • Completion of ‘Sudarshan Camp’ (cost- Rs.12.75 crores) of National Security Guard near IGI Airport completed in period of seven months. • Completion of the venue of Full Bore Shooting Range (cost-Rs. 22.0 crores) for CWG 2010 at GC, Kadirpur successfully completed in 14 months. • Up gradation and Renovation of Halls of ITPO for setting of Media Centre(cost- Rs. 3.5 crores) for CWG at Pragati Maidan, New Delhi. • Development of international food plaza (cost-Rs. 9.00 crores) at ITPO New Delhi for CWG games completed in 6 months. • Face lifting and complete renovation of Sena Bhawan (Cost Rs.44 Crores). • Pre Construction work up to start of work of construction of lecture theatre cum lab at IIT Delhi sanctioned at a cost of Rs 162.9 crores. • The finalization of or appointment of consultant for comprehensive planning and designing of ‘Additional building complex of Supreme Court of India at Pragati Maidan’. • Maintenance of GPRA -Type-I to Type-VII houses and Bungalows, GPOA Buildings and many important buildings of other departments of Government of India including Supreme Court, UPSC, Central Revenue Building, Transport Bhawan, Sardar Patel Bhawan, Nirvachan Sadan, Yojna Bhawan, Sharam Shakti Bhawan, Pushp Bhawan. • Maintenance and development works and organising of functions of all Samadhis of national leaders including Rajghat, Vir Bhumi, Shakti Sathal, Shantivan, Vijay Ghat, Ekta Sathal, Kishan Ghat. • Making all logistic arrangements for Independence Day Function at Red Fort.
			<p>Superintending Engineer, CPWD</p>
			<p>01st Aug. 1994 – 31st Mar. 1995.</p>
			<p>(Superintending Surveyor of works, Northern Zone, CPWD, New Delhi)</p>
			<p>Key Highlights</p>
			<ul style="list-style-type: none"> • Preparation of Preliminary, Detailed Estimates, NIT’s, Scrutiny of tenders, Structural Design of Buildings. During this period more then 60 detailed estimate/ NIT’s were prepared and more then 100 Structural Drawings were issued.

Sr. No.	Reference	Existing Clause	Revised/New Clause
<p>01st Apr. 1995 – 30th Apr. 2000. (Superintending Engineer, Chandigarh Central Circle, CPWD, Chandigarh)</p> <p>Key Projects:</p> <ul style="list-style-type: none"> • Construction and maintenance of all Central Government Buildings in states of Haryana, Punjab, H.P. and UT of Chandigarh. • Construction of Residential and Non Residential Buildings for ITBP at Ram Garh, Bhanu in Haryana, Tara Devi (near Shimla), Reckongpeo, Sarhan in H.P., Ludhiana, Bhatinda in Punjab. • Construction of Residential and Non Residential Buildings and Development work in CRPF Campuses at Pinjore (Haryana), Hallomajara(Chandigarh). • Construction of Residential and Non Residential Buildings and Development work in BSF Campuses at Azam Garh, Rampura, in Punjab. • Construction of Multi Storied General Pool Office Building at sector -9, Chandigarh. • Construction of Multi Storied Office Building for Bureau of Police Research and Development at sector, Chandigarh. • Construction of Multi Storied General Office Building for AG Haryana at Chandigarh. • Construction of Income Tax Buildings at Punch Kula, Ambala, Rohtak, Rewari in Haryana, Bhatinda, Ludhiana in Punjab. • Construction of Auditorium with Sitting Capacity of 1200 for NDRI at Karnal. • Construction of Office and Residential Complex for wheat Research Institute at Karnal. • Construction of Office Building for Institute at Karnal. • Construction of Navodaya Vidyalaya at Naichaina(Rewari) Bringkhera(Faridkot), Teon Pujarian(Bhatinda), Fatehpur Rajputana(Patiala) in Punjab. • Construction of Kendriya Vidyalaya in Mahender Pur Distt, Pinjor, Leh. <p>01st May. 2000 – 30th Apr. 2002. (Superintending Engineer, Planning, NZ , CPWD, Chandigarh)</p> <p>Key Highlights</p> <ul style="list-style-type: none"> • Preparation of Preliminary, Detailed Estimates, NIT's, Scrutiny of tenders, Structural Design of Buildings. <p>01st May. 2002 – 30th Apr. 2005. (Superintending Engineer, Siliguri Central Circle, IBBZ, CPWD, Siliguri)</p>			

Sr. No.	Reference	Existing Clause	Revised/New Clause
<p>Key Highlights & Projects:</p> <ul style="list-style-type: none"> Monitoring of Progress of Works of Border Fencing works in West Bengal, Sector. Construction of 150 k.m. of Border Fencing in districts of Cooch Bihar Darjeeling, Uttar Dinajpur, Dakshin Dinajpur of west Bengal sector out of which 125 k.m. was completed in one year in 2003-04. <p>01st May. 2005 – 15th Mar. 2007. (Director, Project Monitoring, CPWD, Nirman Bhawan, New Delhi).</p> <p>Key Highlights</p> <ul style="list-style-type: none"> Monitoring of all Projects of CPWD all over India costing more then Rs. 1 crore for other then Central Police Organisations and costing more then Rs. 10 Lacs for Central Police Organisations. Prepared 7th five year plan Document for CPWD works for submission to planning commission. Developed Project Monitoring System and Presentation for regular monitoring on Quarterly basis by DG (W), CPWD, with all Chief Engineers. This has been adopted by the department. Developed annual performance budget document for CPWD which has been adopted by M/o Urban Development for submission to Government every year. <p>Executive Engineer, CPWD. 1st jan. 1982 –22nd jan 1989. (Executive Engineer, PWD Division-VII, Delhi Govt. New Delhi)</p> <p>Key Highlights & Projects:</p> <ul style="list-style-type: none"> Construction and maintenance of NH-8 from Dhaula Kuan upto Haryana Border, PWD roads of half of South Delhi starting from Dhaula Kuan i/c Ring Road, Outer Ring Road and all other main roads. The present Stretch of NH-8, from Domestic Airport upto Haryana Border was got constructed from initial survey to preparation / approval of alignment to land acquisition to construction of 4 lane Highway which was completed in Dec. 1988. Construction of Nelson Mandela Road in South Delhi from JNU crossing upto Mehrauli Badarpur Road (initial construction of 2 lane road). Widening and strengthening of other roads in south Delhi. <p>23rd Jan. 1989 –31 st July 1994. (Executive Engineer, Srinagar Central Division, CPWD, Srinagar)</p>			

Sr. No.	Reference	Existing Clause	Revised/New Clause
<p>Key Projects:</p> <ul style="list-style-type: none"> • Construction and maintenance of all Central Government Buildings in Kashmir, Leh and Ladakh in the state of J & K . • Construction of AG office building at Srinagar. • Construction of Office building and residential complex for GSI at Srinagar. • Construction of Residential complex for Institute of Hotel Management at Srinagar. • Construction of General Pool Residential Complex at Bemina Srinagar. • Construction of Hostel and Residential complex for Institute of Buddhist Studies at Leh. • Construction of Residential and Non Residential Buildings for ITBP at Pantha Chowk in Srinagar, Leh. • Construction of Residential and Non Residential Buildings and Development works in CRPF Campus at Humama in Srinagar. • Construction of Residential and Non Residential Buildings and Development work in BSF Campuses at Humama, Pantha Chowk in Srinagar, Bandipur, Singpora in Kashmir • Construction of Navodaya Vidyalaya Buildings at Aishmuquam, Lolab, Leh in J& K,. • Construction and maintenance of other central Govt. Departments in Kashmir and Leh. <p>Assistant Executive Engineer, New Delhi 14th Nov.1977 –31st Dec 1981.</p> <p>Key Highlights & Projects:</p> <ul style="list-style-type: none"> • Construction of Office Building and Hostels for NTPC at Badarpur, New Delhi. • Construction of Kendriya Vidyalaya at Janak Puri and Lawrence Road, New Delhi. • Structural Design of buildings of Domestic Airports of India and Structural Design of other buildings under northern zone of CPWD. 			
6.	Section IX. Particular Conditions of Contract	Section IX. Particular Conditions of Contract. A. General	Section IX. Particular Conditions of Contract. The following Particular Conditions of Contract (PCC) shall supplement and/ or amend the General Conditions of Contract (GCC) .Whenever there is a conflict, the provisions herein shall prevail over those in GCC.

Sr. No.	Reference	Existing Clause	Revised/New Clause
			A. General
7.	Section IX. Particular Conditions of Contract GCC 49.1	<p>Repayment of advance payment for mobilization:</p> <p>The 10% advance shall be repaid with percentage deductions from the interim payments certified by the Engineer under the Contract. Deductions shall commence in the next Interim Payment Certificate following that in which the total of all such payments to the contractor has reached not less than 15 percent of the Contract Price or 3 months from the date of payment of advance, whichever period concludes earlier, and shall be made at the rate of 15% of the amounts of all Interim Payment Certificates until such time as the advance has been repaid, always provided that the advance shall be completely repaid prior to the expiry of</p>	<p>Repayment of advance payment for mobilization:</p> <p>The 10% advance shall be repaid with percentage deductions from the interim payments certified by the Engineer under the Contract. Deductions shall commence in the next Interim Payment Certificate following that in which the total of all such payments to the contractor has reached not less than 15 percent of the Contract Price or 3 months from the date of payment of advance, whichever period concludes earlier, and shall be made at the rate of 15% of the amounts of all Interim Payment Certificates until such time as the advance has been repaid, subject to the condition that the entire advance shall be completely repaid prior to the last payment due.</p>
8.	Form 2- Bill of Quantities Annexure-I	Form 2- Bill of Quantities Annexure-I	Form 2- Bill of Quantities (REVISED) Annexure-I
9.	Technical Specifications Annexure - III	Technical Specifications Annexure - III	Technical Specifications (REVISED) Annexure - III
10.	Drawings Annexure-IV	Drawing No. TCE-10106A-4000-AU-40301 of Annexure-IV	Drawing No. TCE-10106A-4000-AU-40301 (REVISED) of Annexure-IV